EXHIBIT C — PROPOSAL SUMMARY

Cost Estimate Table
Proposal Title: Monterey Peninsula, Carmel Bay, and South Monterey Bay

Integrated Regional Water Management Plan and
Integrated Coastal Watershed Management Plan
Project Title: Proposal

Requested
Budget Category gsg&%ztifa?gs Stat?a Share Total
(Grant Funding)
I (a) | Direct Project Administration Costs $910,344 $478,120 $1,438,464
|| ) | Land Purchase/Easement $4,000,000 $4,675,000 | $8,675,000
| © Planning/De_sign/Engineering/EnvironmentaI
Documentation $1,307,162 $5,267,180 |  $6,574,292
I (d) | Construction/Implementation $448,000 $14,049,750 $14,497,750
I‘ (e) | Environmental Compliance/Mitigation/Enhancement $0 $645,200 $645,000
| ) Project Summary [Sum (a) through (e) for each
column] $2,995,506 $24,683,250 | $31,278,756
(9) | Construction Administration $443,844 $696,900 $1,140,744
(h) | Other (Explain): legal costs, security fees, monitoring $500,000 $118,000 $618,000
(i) | Construction/Implementation Contingency $152,600 $1,330,000 $1,482,600
(i) | Grant Total [Sum (f) through (i) for each column] $7,761,950 $27,260,150 $35,022,100 ||
l Source(s) of funds for Non-State Share (Funding Match) see individual project estimates on following pages I

For individual project descriptions and work items for each project, see Proposal, Appendix A

L



Table 1 — Proposal Summary

Carmel Bay. Monterey Peninsula, and Southern Monterey Bay Planning Region Summary Local
Contribution as
Priority Local Grant Fund % of Project
Project Sponsor Score Contribution Request Project Cost Cost
1 Aquifer Storage and Recovery MPWMD 9 $ 467,600 2,788,000 $% 3,255,600 14.4%
2 Seaside Basin Groundwater Replenishment Project - MRWPCA 9 50,000 2,200,000 $ 2.250,000 2.2%
Planning & Design - see Note 1
3 CSUMB Storm Water Percolation and Education csumMe 8 352,600 3.173.400 $ 3,526,000 10.0%
4 Restoration of the Carmel River Floodplain (at Garland BSLT 8 60,000 350,000 $% 410,000 14.6%
Park)
5 Carmel River Watershed Water Quality Volunteer CRWC 8 33,000 300,000 $% 333,000 9.9%
Monitoring Program
6 Restoration of Hatton Creek BSLT 8 40,000 200,000 $ 240.000 16.7%
7 Project Monitoring BSLT 8 15,000 150,000 $ 165,000 9.1%
8 Watershed and Water Supply Protection Through Use of BSLT 7 5,000,000 5,000,000 $ 10,000,000 50.0%
Conservation Easements
9 Removal of Del Monte Resort Dam (Old Carmel Dam) BSLT 7 5,000 300,000 $ 305,000 1.6%
10 Lower Carmel River Flood Control MCWRA 7 25,000 225,000 $ 250,000 10.0%
11 Restore Roads with Sedimentation Problems in Regional BSLT 7 20,000 200,000 $ 220,000 9.1%
Parks
12 Farm Water Conservation and Best Management Practices BSLT 7 10,000 50,000 $ 60,000 16.7%
13 Sanitary Sewer System Repair and Replacment in the Cities Ci. Monterey / 6 940,750 8,466,750 $ 9.407,500 10.0%
of Monterey and Pacific Grove P.G.
14 Carmel River Parkway Trails, Restoration, and Education BSLT 6 208,000 2,000,000 $% 2.208,000 9.4%
15 Uplands Grazing Mgt. & Monitoring Plan for Sediment BSLT 6 400,000 750,000 $ 1,150,000 34.8%
Reduction and Habitat Protection, Ph. I
16 Implementation of Solid Waste Removal Technology Ci. Monterey / 6 99,000 891.000 $ 990,000 10.0%
P.G.
17 Microbial Source Tracking in the Cities of Monterey and Ci. Mont /P.G. / 6 36.000 216,000 $ 252,000 14.3%
Pacific Grove Foundation
Totals $ 7,761,950 $ 27,260,150 $ 35,022,100 22.2%

Note 1 - The stakeholder group unanimously agreed on June 17, 2005 to support a request for funding of construction of this project in the second Prop 50
Implementation Grant cycle.

Abbreviations

BSLT Big Sur Land Trust

CsSumB California State University Monterey Bay
CRWC Carmel River Watershed Conservancy

Ci Monterey City of Monterey

PG City of Pacific Grove

CSA 50 Monterey County Service Area 50

MCWRA Monterey County Water Resources Agency
MPWMD Monterey Peninsula Water Management District

MRWPCA Monterey Regional Water Pollution Control Agency



EXHIBITC

Cost Estimate Table
Proposal Title: Monterey Peninsula, Carmel Bay, and South Monterey Bay

Integrated Regional Water Management Plan and
Integrated Coastal Watershed Management Plan
Project Title: Aquifer Storage and Recover

Non-State Requested
Share State Share
Budget Category (Funding (Grant Total
Match) Funding)
(a) | Direct Project Administration Costs $150,000 $0 $150,000
(b) | Land Purchase/Easement 0 0 0
Planning/Design/Engineering/Environmental
© | Documentation 317,600 150,000 467,600
I (d) | Construction/Implementation 0 1,740,000 1,740,000
(e) | Environmental Compliance/Mitigation/Enhancement 0 10,000 10,000
O | copy e Lum (@) through (€) for:each $467,600 | $1,900,000 | $2,367,600
(g) | Construction Administration 0 445,000 445,000
I (h) | Other (Explain): 0 0 OI
I (i) | Construction/Implementation Contingency 0 443,000 443,000
(j) | Grant Total [Sum (f) through (i) for each column] $467,600 2,788,000 3,255,600
Source(s) of funds for Non-State Share (Funding Match) MPWMD User Fee, Property Taxes




EXHIBITC

Non-State Requested Associated with
Share State Share ; ;
Budget Category (Funding (Gre_mt $ I\-I/-Iﬁltglns) TZ?F;?LEZﬁdZIn
Match) Funding) e
($ Millions) | ($Millions) Schedule
@ Direct Project Administration
Costs* $0.05 $0.0 $0.1 | Tasks 1, 2, and 3
(b) | Land Purchase/Easement $0.00 $0.2 $0.2 | Task 2C
© Planning/Design/Engineering/En
vironmental Documentation $0.00 $2.0 $2.0 | Tasks 1 &2
(d) | Construction/Implementation $0.00 $0.0 $0.0 | Tasks 3A, 3B, & 3C
Environmental
(e) | Compliance/Mitigation/Enhance
ment $0.00 $0.0 $0.0 | N/A
0 Project Summary (Sum (a)
through (e) for each column) $0.05 $2.20 $2.25 | N/A
(9) | Construction Administration $0.00 $0.0 $0.0 | Task 3
(h) | Other (explain) $0.00 $0.0 $0.0 | N/A
Q) Cons_truction/lmplementation
Contingency $0.00 $0.0 $0.0 | Task 3C
. | Grant Total (Sum (f) through (i)
0) for each column) $0.05 $2.20 $2.25 | N/A

Source(s) of funds for Non-State
Share (Funding Match)

Staff labor plus local capital fund contribution from debt-financing

*Direct Project Administration Costs are estimated to be $0.05 million for the
Planning/Design/Engineering/Environmental Documentation

and Land Purchase/Easement phases of the work. This is the work proposed to be performed
under this Cycle 1 Implementation Grant

Application.




CSUMB ExHIBITC

Cost Estimate Table
Proposal Title: Monterey Peninsula, Carmel Bay, and South Monterey Bay
Integrated Regional Water Management Plan and
Integrated Coastal Watershed Management Plan
Project Title: Storm Water Percolation and Education Pro'|ect

Requested
Budget Category (l\lizr:];jsi;atel\/? ;tacLe) State Share Total
g (Grant Funding)
. . L 50,000 52,000 102,000
(a) | Direct Project Administration Costs
(b) | Land Purchase/Easement
c Planning/Design/Engineering/Environmental 175,000 175,000
© Documentation
) ) 100,000 2,519,000 2,619,000
(d) | Construction/Implementation
. . N 176,200 176,000
(e) | Environmental Compliance/Mitigation/Enhancement
. 150,000 2,922,200 3,072,200
(f) | Project Summary [Sum (a) through (e) for each column]
) L 50,000 151,900 201,900
(9) | Construction Administration
(h) | Other (Explain):
) ) ) ) 152,600 99,300 251,900
(i) | Construction/Implementation Contingency
) ) 352,600 3,173,400 3,526,000
(j) | Grant Total [Sum (f) through (i) for each column]
Source(s) of funds for Non-State Share (Funding Match) Sesr‘\l/{x? Facilities budget and campus planning in-kind




Big Sur Land Trust
Monterey Peninsula, Carmel Bay, and South Monterey Bay
Integrated Regional Water Management Plan
Implementation Budget

Cost Estimate Sheet

Project Title: Restoration of the Carmel River Floodplain
Non-state Share State Share
Budget Category (Funding Match) | (Grant Funding) Total

$28,000 $28,000

(a) | Direct Project Administration Costs

Land Purchase/Easement

Planning/Design/Engineering/Environmental $60,000 $322,000 $382,000
Documentation

Construction/Implementation

Environmental Compliance/Mitigation/Enhancement

$60,000 $350,000 $410,000

Project Summary [Sum (a) through (e) for each column]

Construction Administration

Other

Construction/Implementation Contingency

$60,000 $350,000 $410,000

Grant Total [Sum (f) through (i) for each column]

Source of funds for Non-State Share (Funding Match)

21



CARMEL RIVER WATERSHED CONSERVANCY, EXHIBIT C

Cost Estimate Table
Proposal Title: Monterey Peninsula, Carmel Bay, and South Monterey Bay
Integrated Regional Water Management Plan and
Integrated Coastal Watershed Management Plan
Project Title: Carmel River Watershed Volunteer Monitoring Program

Requested
Budget Category (l\lizr:];jsi;atel\/? ;tacLe) State Share Total
g (Grant Funding)
. . T ettt $ 30,000. $ 30,000.
(a) | Direct Project Administration Costs
(b) | Land Purchase/Easement
c Planning/Design/Engineering/Environmental $ 35,550. $ 35,500.
© Documentation
. . $ 33,000. $225,450. $258,450.
(d) | Construction/Implementation
$
9,000.
(e) | Environmental Compliance/Mitigation/Enhancement $ 9,000.
_ $ 33,000. $300,000. $333,000.
(f) | Project Summary [Sum (a) through (e) for each column]
(9) | Construction Administration
(h) | Other (Explain):
(i) | Construction/Implementation Contingency
. . $ 33,000. $300,000. $333,000.
(i) | Grant Total [Sum (f) through (i) for each column]
Source(s) of funds for Non-State Share (Funding Match) Volunteer hours (1100 hrs./year x 3 years @ $10./hour)




Big Sur Land Trust
Monterey Peninsula, Carmel Bay, and South Monterey Bay
Integrated Regional Water Management Plan
Implementation Budget

Cost Estimate Sheet

Project Title: Restoration of Hatton Creek

Non-state Share State Share
Budget Category (Funding Match) | (Grant Funding) Total

$16,000 $16,000

(a) | Direct Project Administration Costs

Land Purchase/Easement

Planning/Design/Engineering/Environmental $40,000 $184,000 $224,000
Documentation

Construction/Implementation

Environmental Compliance/Mitigation/Enhancement

$40,000 $200,000 $240,000

Project Summary [Sum (a) through (e) for each column]

Construction Administration

Other

Construction/Implementation Contingency

$40,000 $200,000 $240,000
Grant Total [Sum (f) through (i) for each column]

Source of funds for Non-State Share (Funding Match)
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Big Sur Land Trust
Monterey Peninsula, Carmel Bay, and South Monterey Bay

Integrated Regional Water Management Plan

Implementation Budget

Cost Estimate Sheet

Project Title: Project Monitoring

Non-state Share

State Share

Budget Category (Funding Match) | (Grant Funding) Total
. . - . $1,200 $1,200
(a) | Direct Project Administration Costs
(b) | Land Purchase/Easement
© Planning/Design/Engineering/Environmental
¢ Documentation
) ) $15,000 $148,800 $163,800
(d) | Construction/Implementation
(e) | Environmental Compliance/Mitigation/Enhancement
) $15,000 $150,000 $165,000
® Project Summary [Sum (a) through (e) for each column]
(g) | Construction Administration
(h) | Other
(1) Construction/Implementation Contingency
$15,000 $150,000 $165,000

g Grant Total [Sum (f) through (i) for each column]

I Source of funds for Non-State Share (Funding Match) I

27



Big Sur Land Trust
Monterey Peninsula, Carmel Bay, and South Monterey Bay

Integrated Regional Water Management Plan

Implementation Budget

Cost Estimate Sheet

Project Title: Watershed and Water Supply Protection Through Use of Conservation Easements

Budget Category

Non-state Share
(Funding Match)

State Share

(Grant Funding)

Total

(a) | Direct Project Administration Costs

$75,000

$75,000

Land Purchase/Easement

$4,000,000

$4,475,000

$8,475,000

Planning/Design/Engineering/Environmental
Documentation

$500,000

$100,000

$600,000

Construction/Implementation

Environmental Compliance/Mitigation/Enhancement

$350,000

$350,000

Project Summary [Sum (a) through (e) for each column]

$900,000

$5,000,000

$9,500,000

Construction Administration

Other
Legal costs and security fees

$500,000

$500,000

(1) Construction/Implementation Contingency

g Grant Total [Sum (f) through (i) for each column]

$5,000,000

$5,000,000

$10,000,000

Source of funds for Non-State Share (Funding Match)

19




Big Sur Land Trust
Monterey Peninsula, Carmel Bay, and South Monterey Bay
Integrated Regional Water Management Plan
Implementation Budget

Cost Estimate Sheet

Project Title: Removal of Del Monte Resort Dam

Non-state Share State Share
Budget Category (Funding Match) | (Grant Funding) Total

$24,000 $24,000

(a) | Direct Project Administration Costs

Land Purchase/Easement

Planning/Design/Engineering/Environmental $276,000 $281,000
Documentation

Construction/Implementation

Environmental Compliance/Mitigation/Enhancement

$300,000 $305,000

Project Summary [Sum (a) through (e) for each column]

Construction Administration

Other

Construction/Implementation Contingency

. $300,000 $305,000
Grant Total [Sum (f) through (i) for each column]

Source of funds for Non-State Share (Funding Match)

25



EXHIBITC

Cost Estimate Table
Proposal Title: Monterey Peninsula, Carmel Bay, and South Monterey Bay
Integrated Regional Water Management Plan and
Integrated Coastal Watershed Management Plan

Project Title: Lower Carmel River Flood Control Proiect

Requested
Budget Category Non-State Share State Share Total

(Funding Match) |~ ant Funding)
25,000.00 0 25,000

(a) | Direct Project Administration Costs

(b) | Land Purchase/Easement

|(c) Planning/Design/Engineering/Environmental 0 225,000.00 225,000 |

Documentation

. . 0 0 0
(d) | Construction/Implementation
_ . o 0 0 0
(e) | Environmental Compliance/Mitigation/Enhancement
: 0 0 0
(f) | Project Summary [Sum (a) through (e) for each column]
. o 0 0 0
(9) | Construction Administration
. 0 0 0
(h) | Other (Explain):
. . . . 0 0 0
(i) | Construction/Implementation Contingency
25,000.00 225,000.00 250,000

(i) | Grant Total [Sum (f) through (i) for each column]

Source(s) of funds for Non-State Share (Funding Match) Existing Agency/County funding




Big Sur Land Trust
Monterey Peninsula, Carmel Bay, and South Monterey Bay
Integrated Regional Water Management Plan
Implementation Budget

Cost Estimate Sheet

Project Title: Restore Roads with Sedimentation Problems in Regional Parks
Non-state Share State Share
Budget Category (Funding Match) | (Grant Funding) Total

$16,000 $16,000

(a) | Direct Project Administration Costs

Land Purchase/Easement

Planning/Design/Engineering/Environmental $20,000 $184,000 $204,000
Documentation

Construction/Implementation

Environmental Compliance/Mitigation/Enhancement

$20,000 $200,000 $220,000

Project Summary [Sum (a) through (e) for each column]

Construction Administration

Other

Construction/Implementation Contingency

$20,000 $200,000 $220,000

Grant Total [Sum (f) through (i) for each column]

Source of funds for Non-State Share (Funding Match)

22



Big Sur Land Trust
Monterey Peninsula, Carmel Bay, and South Monterey Bay
Integrated Regional Water Management Plan
Implementation Budget

Cost Estimate Sheet

Project Title: Farm Water Conservation and Best Management Practices

Non-state Share State Share
Budget Category (Funding Match) | (Grant Funding) Total

$10,000 $10,000

(a) | Direct Project Administration Costs

Land Purchase/Easement

Planning/Design/Engineering/Environmental $47,000 $47,000
Documentation

Construction/Implementation

Environmental Compliance/Mitigation/Enhancement

$10,000 $47,000 $57,000

Project Summary [Sum (a) through (e) for each column]

Construction Administration

Other
monitoring

Construction/Implementation Contingency

$50,000 $60,000
Grant Total [Sum (f) through (i) for each column]

Source of funds for Non-State Share (Funding Match)

23



MONTEREY & PACIFIC GROVE EXHIBIT C

Cost Estimate Table
Proposal Title: Monterey Peninsula, Carmel Bay, and South Monterey Bay
Integrated Regional Water Management Plan and
Integrated Coastal Watershed Management Plan

Project Title: Sanitary Sewer System Reeair and Reelacement Proiect

Requested
Budget Category (héﬂ?,}jsifgehf ;tacLe) State Share Total
(Grant Funding)

$441,844 $0 $441,844

(a) | Direct Project Administration Costs

$0 $0 $0

(b) | Land Purchase/Easement

|(c) Planning/Design/Engineering/Environmental $142,562 $712,550 $855,112 |

Documentation

. . $0 $7,041,500 $7,041,500
(d) | Construction/Implementation
: . N $0 $0 $0
(e) | Environmental Compliance/Mitigation/Enhancement
. $584,406 $7,754,050 $8,338,456
(f) | Project Summary [Sum (a) through (e) for each column]
. o $356,344 $0 $356,344
(9) | Construction Administration
(h) | Other (Explain):
. . . . $0 $712,700 $712,700
(i) | Construction/Implementation Contingency
$940,750 $8,466,750 $9,407,500

(i) | Grant Total [Sum (f) through (i) for each column]

Source(s) of funds for Non-State Share (Funding Match) Cities of Monterey & Pacific Grove




Big Sur Land Trust
Monterey Peninsula, Carmel Bay, and South Monterey Bay

Integrated Regional Water Management Plan

Implementation Budget

Cost Estimate Sheet

Project Title: Carmel River Parkway Trails, Restoration, and Education

Budget Category

Non-state Share
(Funding Match)

State Share
(Grant Funding)

Total

(a) | Direct Project Administration Costs

$96,000

$150,000

$246,000

Land Purchase/Easement

Planning/Design/Engineering/Environmental
Documentation

$112,000

$400,000

$512,000

Construction/Implementation

$1,250,000

$1,250,000

Environmental Compliance/Mitigation/Enhancement

$100,000

$100,000

Project Summary [Sum (a) through (e) for each column]

$208,000

$1,900,000

$2,108,000

Construction Administration

$100,000

$100,000

Other

(1) Construction/Implementation Contingency

g Grant Total [Sum (f) through (i) for each column]

$208,000

$2,000,000

$2,208,000

Source of funds for Non-State Share (Funding Match)

20




Big Sur Land Trust
Monterey Peninsula, Carmel Bay, and South Monterey Bay
Integrated Regional Water Management Plan
Implementation Budget

Cost Estimate Sheet

Project Title: Uplands Grazing Management and Monitoring for Sedimentation Reduction and Habitat
Protection

Non-state Share State Share
Budget Category (Funding Match) | (Grant Funding) Total

$50,000 $60,000 $110,000

(a) | Direct Project Administration Costs

(b) | Land Purchase/Easement

Planning/Design/Engineering/Environmental $50,000 $200,000 $250,000
Documentation

(©)

$300,000 $375,000 675,000

(d) | Construction/Implementation

(e) | Environmental Compliance/Mitigation/Enhancement

) $400,000 $635,000 $1,035,000
® Project Summary [Sum (a) through (e) for each column]
(g) | Construction Administration
Other $115,000 $115,000
(b monitoring
(1) Construction/Implementation Contingency
$400,000 $750,000 $1,150,000

g) Grant Total [Sum (f) through (i) for each column]

Source of funds for Non-State Share (Funding Match)

24



MONTEREY & PACIFIC GROVE EXHIBIT C

Cost Estimate Table
Proposal Title: Monterey Peninsula, Carmel Bay, and South Monterey Bay
Integrated Regional Water Management Plan and
Integrated Coastal Watershed Management Plan
Project Title: Implementation of Solid Waste Removal Technologx Pro'|ect

Requested
Budget Category (l\lizr:];jsi;atel\/? ;tacLe) State Share Total
g (Grant Funding)
. . L $37,500 $37,500
(a) | Direct Project Administration Costs
0 0 0
(b) | Land Purchase/Easement $ 3 3
Planning/Design/Engineering/Environmental $24,000 $66,000 $90,000
© Documentation
. . $0 $750,000 $750,000
(d) | Construction/Implementation
: . — $0 $0 $0
(e) | Environmental Compliance/Mitigation/Enhancement
. $52,500 $825,000 $877,500
(f) | Project Summary [Sum (a) through (e) for each column]
. L $37,500 $0 $37,500
(9) | Construction Administration
(h) | Other (Explain):
. . . . $0 $75,000 $75,000
(i) | Construction/Implementation Contingency
_ _ $99,000 $891,000 $990,000
(j) | Grant Total [Sum (f) through (i) for each column]
Source(s) of funds for Non-State Share (Funding Match) Cities of Monterey and Pacific Grove




MONTEREY BAY SANCTUARY FOUNDATION EXHIBIT C

Cost Estimate Table
Proposal Title: Monterey Peninsula, Carmel Bay, and South Monterey Bay

Integrated Regional Water Management Plan and
Integrated Coastal Watershed Management Plan

Project Title: Microbial Source Tracking Pro'|ect

Requested
Budget Category (l\lizr:];jsi;atel\/? ;tacLe) State Share Total
g (Grant Funding)

. . S $25,920 $25,920
(a) | Direct Project Administration Costs
(b) | Land Purchase/Easement
© Planning/Design/Engineering/Environmental $36,000 $190,080 $226,080

Documentation

(d) | Construction/Implementation
(e) | Environmental Compliance/Mitigation/Enhancement
(f) | Project Summary [Sum (a) through (e) for each column]
(9) | Construction Administration
(h) | Other (Explain):
(i) | Construction/Implementation Contingency
. . $36,000 $216,000 $252,000
(i) | Grant Total [Sum (f) through (i) for each column]

Source(s) of funds for Non-State Share (Funding Match)

NOAA, Monterey Bay National Marine Sanctuary, City
of Monterey, City of Pacific Grove
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